SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-NO11(26) CONTRACT TIME : 26 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-NO11(26)
THE IMPROVEMENTS CONSIST OF FURNISHINH ALL MATERIALS FOR
LENGTHENING LEFT-TURN LANE, CONSTRUCTION CURBED ISLANDS,
SIDEWALKS, REPLACING GUARDRAIL END TREATMENT AND OTHER
INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION,
NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE
ENGINEER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 10/20/11 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 399,069.93 114.0200% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 350,000.00 100.0000% 87.7039%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 371,421.50 106.1204% 93.0718%
3 SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809 $ 386,719.60 110.4913% 96.9052%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 392,407.95 112.1166% 98.3306%
I( 0 I( 1 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD
| | |
0010 202000 1084.000 cCY | 15.00000 16260.00] 21.00000 22764.00] 22.45000 24335.80
EXCAVATION AND EMBANKMENT | | |
0020 211002 100.000 LF | 20.00000 2000.00]| 4.00000 400.00] 5.18000 518.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | |
0030 251500 712.000 LF | 3.00000 2136.00]| 3.00000 2136.00]| 10.47000 7454.64
DEWATERING FILTER FENCE | | |
0040 302007 453.000 cCY | 30.00000 13590.00] 50.00000 22650.00] 48.80000 22106.40
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401663 201.000 TON | 100.00000 20100.00] 100.00000 20100.00] 105.00000 21105.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0060 401665 65.000 TON | 75.00000 4875.00] 120.00000 7800.00] 120.00000 7800.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 90.000 TON | 90.00000 8100.00] 120.00000 10800.00] 115.00000 10350.00
| | |
| | I

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0080 606504 20.000 LF | 300.00000 6000.00] 137.00000 2740.00] 167.07000 3341.40
ALUMINUM HANDRAIL | |
0090 701011 1238.000 LF | 25.00000 30950.00] 25.00000 30950.00] 30.11000 37276.18
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0100 701012 144.000 LF | 19.00000 2736.00] 35.00000 5040.00] 36.40000 5241.60
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0110 701022 408.000 LF | 15.00000 6120.00] 25.00000 10200.00| 35.41000 14447.28
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0120 705001 6049.000 SF | 6.00000 36294.00] 6.00000 36294.00] 6.44000 38955.56
P.C.C. SIDEWALK, 4" | | |
0130 705007 140.000 SF | 8.00000 1120.00] 32.00000 4480.00] 36.46000 5104.40
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0140 705008 60.000 SF | 6.00000 360.00] 25.00000 1500.00| 22.56000 1353.60
CURB RAMP, TYPE 1 | |
0150 718511 1.000 EACH | 6500.00000 6500.00] 4000.00000 4000.00| 4200.00000 4200.00
CURB/SIDEWALK OPENING | | |
0155 720050 25.000 LF | 26.00000 650.00]| 25.00000 625.00]| 22.09000 552.25
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0160 720586 2.000 EACH | 1300.00000 2600.00] 2500.00000 5000.00] 3650.00000 7300.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2-31 | | |
0170 725003 1.000 EACH | 885.00000 885.00]| 2070.00000 2070.00] 3320.00000 3320.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | |
0180 727015 4.000 EACH | 600.00000 2400.00] 250.00000 1000.00| 325.00000 1300.00
MONUMENTS | | |
0190 732002 699.000 SY | 10.00000 6990.00] 6.00000 4194.00] 9.71000 6787.29
TOPSOIL, 6" DEPTH | |
0200 734013 699.000 SY | 0.35000 244.65] 1.00000 699.00]| 1.27000 887.73
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735533 353.000 SY | 3.00000 1059.00 | 3.00000 1059.00 ] 2.38000 840.14
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0220 743001 90.000 EADY | 20.00000 1800.00 | 15.00000 1350.00 | 16.57000 1491.30
| | |

ARROWPANELS, TYPE A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0230 743004 90.000 EADY | 86.81000 7812.90] 80.00000 7200.00 | 82.85000 7456.50
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0240 743005 60.000 EADY | 70.00000 4200.00] 20.00000 1200.00] 71.94000 4316.40
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0250 743006 3690.000 EADY | 0.64000 2361.60] 0.30000 1107.00] 0.28000 1033.20
PLASTIC DRUMS | | |
0260 743010 60.000 EADY | 162.10000 9726.00] 100.00000 6000.00] 138.09000 8285.40
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0270 743050 240.000 HOUR | 44.52000 10684.80] 44.52000 10684.80] 44.52000 10684.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0280 743062 36.000 HOUR | 64.55000 2323.80] 64.55000 2323.80]| 64.55000 2323.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0290 743504 19.000 EACH | 120.00000 2280.00] 75.00000 1425.00] 143.61000 2728.59
WARNING SIGNS | | |
0300 743524 10.000 EACH | 160.00000 1600.00] 20.00000 200.00 | 64.07000 640.70
TEMPORARY BARRICADES, TYPE III | | |
0310 744505 1.000 EACH | 300.00000 300.00| 420.00000 420.00]| 463.98000 463.98
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0320 744520 7.000 EACH | 800.00000 5600.00| 775.00000 5425.00]| 856.15000 5993.05
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0330 744523 1.000 EACH | 1000.00000 1000.00] 990.00000 990.00 | 1093.67000 1093.67
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0340 744525 5.000 EACH | 350.00000 1750.00 | 250.00000 1250.00 | 276.18000 1380.90
REMOVAL OF EXISTING JUNCTION WELL | | |
0350 745527 480.000 LF | 10.00000 4800.00| 13.00000 6240.00]| 14.36000 6892.80
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0360 745542 330.000 LF | 20.00000 6600.00] 26.00000 8580.00 | 28.72000 9477.60
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0370 745544 150.000 LF | 40.00000 6000.00] 11.00000 1650.00] 12.15000 1822.50
| | |
| | |

TRENCH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/20/11
PAGE : 002 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0380 746774 1180.000 LF | 20.00000 23600.00] 8.00000 9440.00| 8.84000 10431.20
|

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/20/11
PAGE : 002 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0390 746776 14.000 EACH | 105.00000 1470.00] 95.00000 1330.00] 104.95000 1469.30
LOOP DETECTOR SPLICE | | |
0400 746830 3.000 cCYy | 300.00000 900.00]| 855.00000 2565.00] 944.53000 2833.59
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0410 746847 1.000 EACH | 2500.00000 2500.00] 2385.00000 2385.00] 2634.74000 2634.74
POLE BASE, TYPE 3 | | |
0420 746850 5.000 EACH | 700.00000 3500.00] 785.00000 3925.00] 867.20000 4336.00
POLE BASE, TYPE 4 | | |
0430 748015 1644.000 SF | 5.00000 8220.00 | 2.65000 4356.60 | 5.52000 9074.88
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0440 748530 1460.000 SF | 3.50000 5110.00] 1.45000 2117.00] 5.52000 8059.20
REMOVAL OF PAVEMENT STRIPING | | |
0450 748548 6049.000 LF | 0.75000 4536.75]| 0.52000 3145.48] 0.50000 3024.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0460 749687 26.000 EACH | 25.00000 650.00]| 50.00000 1300.00] 77.98000 2027.48
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0470 749690 38.000 SF | 85.00000 3230.00] 20.00000 760.00] 31.19000 1185.22
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0480 758000 665.000 SY | 15.00000 9975.00] 25.00000 16625.00 | 12.97000 8625.05
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 762001 1416.000 LF | 2.50000 3540.00] 3.00000 4248.00 1.33000 1883.28
SAW CUTTING, HOT MIX | | |
0500 762002 52.000 LF | 15.00000 780.00] 7.00000 364.00] 11.05000 574.60
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 763000 LUMP | 16025.88000 16025.88 | 18065.32000 18065.32] 15200.00000 15200.00
INITIAL EXPENSE | | |
0520 763500 LUMP | 23742.04000 23742.04] 16706.00000 16706.00 | 3900.00000 3900.00
MAINTENANCE OF TRAFFIC | | |
0530 763501 LUMP | 50481.51000 50481.51] 10121.00000 10121.00] 5500.00000 5500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 399,069.93]| $ 350,000.00]| $ 371,421.50
—————————————————————————————————————————— e



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT ¢ N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
CONTRACT TOTALS | S 399,069.93]| S 350,000.00] $ 371,421.50
DBE GOALS | 7 % | 7 % | %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE 09/20/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD
| | |
0010 202000 1084.000 CY | 16.00000 17344.00] 20.00000 21680.00]
EXCAVATION AND EMBANKMENT | | |
0020 211002 100.000 LF | 4.00000 400.00]| 3.15000 315.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0030 251500 712.000 LF | 7.00000 4984.00] 4.00000 2848.00]
DEWATERING FILTER FENCE | | |
0040 302007 453.000 CY | 45.00000 20385.00] 68.00000 30804.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401663 201.000 TON | 85.00000 17085.00 | 165.00000 33165.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0060 401665 65.000 TON | 90.00000 5850.00 | 155.00000 10075.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 90.000 TON | 90.00000 8100.00] 210.00000 18900.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 606504 20.000 LF | 290.00000 5800.00] 125.00000 2500.00
ALUMINUM HANDRAIL | |
0090 701011 1238.000 LF | 20.00000 24760.00] 27.00000 33426.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0100 701012 144.000 LF | 20.00000 2880.00] 33.00000 4752.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0110 701022 408.000 LF | 20.00000 8160.00| 32.00000 13056.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0120 705001 6049.000 SF | 6.00000 36294.00] 5.35000 32362.15]|
P.C.C. SIDEWALK, 4" | | |
0130 705007 140.000 SF | 32.00000 4480.00 | 34.50000 4830.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | I
0140 705008 60.000 SF | 18.00000 1080.00 | 26.75000 1605.00 |
CURB RAMP, TYPE 1 | |
0150 718511 1.000 EACH | 650.00000 650.00]| 3980.00000 3980.00
| | |

CURB/SIDEWALK OPENING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0155 720050 25.000 LF | 30.00000 750.00] 25.15000 628.75]|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0160 720586 2.000 EACH | 3500.00000 7000.00 | 2780.00000 5560.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2-31 | | |
0170 725003 1.000 EACH | 3000.00000 3000.00] 2020.00000 2020.00]|
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 2-31 | |
0180 727015 4.000 EACH | 400.00000 1600.00| 350.00000 1400.00]
MONUMENTS | | |
0190 732002 699.000 SY | 30.00000 20970.00| 9.15000 6395.85]|
TOPSOIL, 6" DEPTH | |
0200 734013 699.000 SY | 2.00000 1398.00] 2.10000 1467.90
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735533 353.000 SY | 4.00000 1412.00] 3.15000 1111.95]
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0220 743001 90.000 EADY | 18.00000 1620.00 | 20.00000 1800.00 |
ARROWPANELS, TYPE A | | |
0230 743004 90.000 EADY | 75.00000 6750.00] 80.00000 7200.00 |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0240 743005 60.000 EADY | 150.00000 9000.00] 45.00000 2700.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0250 743006 3690.000 EADY | 0.20000 738.00] 0.28000 1033.20]
PLASTIC DRUMS | |
0260 743010 60.000 EADY | 150.00000 9000.00] 210.00000 12600.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0270 743050 240.000 HOUR | 44.52000 10684.80 | 44.52000 10684.80
FLAGGER, NEW CASTLE COUNTY, STATE | |
0280 743062 36.000 HOUR | 64.55000 2323.80] 64.55000 2323.80
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0290 743504 19.000 EACH | 150.00000 2850.00| 135.00000 2565.00|
WARNING SIGNS | |
0300 743524 10.000 EACH | 5.00000 50.00 ]| 65.00000 650.00]|
| | |

TEMPORARY BARRICADES, TYPE III



REMOVAL OF PAVEMENT STRIPING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/20/11
PAGE 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 744505 1.000 EACH | 300.00000 300.00]| 295.00000 295.00]|
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0320 744520 7.000 EACH | 900.00000 6300.00] 835.00000 5845.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0330 744523 1.000 EACH | 1500.00000 1500.00 | 1365.00000 1365.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0340 744525 5.000 EACH | 700.00000 3500.00] 520.00000 2600.00]|
REMOVAL OF EXISTING JUNCTION WELL | |
0350 745527 480.000 LF | 13.00000 6240.00] 12.00000 5760.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0360 745542 330.000 LF | 35.00000 11550.00 28.30000 9339.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0370 745544 150.000 LF | 15.00000 2250.00] 9.00000 1350.00]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0380 746774 1180.000 LF | 13.00000 15340.00 7.65000 9027.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0390 746776 14.000 EACH | 150.00000 2100.00] 94.00000 1316.00
LOOP DETECTOR SPLICE | | |
0400 746830 3.000 cCY | 100.00000 300.00] 855.00000 2565.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0410 746847 1.000 EACH | 2500.00000 2500.00] 2305.00000 2305.00
POLE BASE, TYPE 3 | |
0420 746850 5.000 EACH | 950.00000 4750.00 | 680.00000 3400.00
POLE BASE, TYPE 4 | |
0430 748015 1644.000 SF | 6.00000 9864.00] 2.75000 4521.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0440 748530 1460.000 SF | 2.25000 3285.00] 1.60000 2336.00]|
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|SAM'S CONSTRUCTION LLC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0450 748548 6049.000 LF | 1.00000 6049.00] 0.55000 3326.95]
|

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, WHITE/YELLOW, 5"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/20/11
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC - SR 2 AND SR 72 INTERSECTION IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200800705.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/20/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|SAM'S CONSTRUCTION LLC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 749687 26.000 EACH | 250.00000 6500.00] 75.00000 1950.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0470 749690 38.000 SF | 75.00000 2850.00] 125.00000 4750.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0480 758000 665.000 SY | 19.00000 12635.00] 22.00000 14630.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 762001 1416.000 LF | 3.00000 4248.00]| 2.35000 3327.60]
SAW CUTTING, HOT MIX | | |
0500 762002 52.000 LF | 5.00000 260.00] 11.00000 572.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 763000 LUMP | 15000.00000 15000.00 | 20888.00000 20888.00]|
INITIAL EXPENSE | | |
0520 763500 LUMP | 20000.00000 20000.00]| 10000.00000 10000.00 |
MAINTENANCE OF TRAFFIC | | |
0530 763501 LUMP | 12000.00000 12000.00 | 6500.00000 6500.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 386,719.60] S 392,407.95] $
—————————————————————————————————————————— o
CONTRACT TOTALS | s 386,719.60] S 392,407.95] s

DBE GOALS




